STATE OF CALI FORNI A

09/ 28/ 00
08- 496404
08- Rl V-15-33.8/38. 4

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 5 FUND TOTAL HMLA
NUVBER OF BI DDERS 2 ENG NEERS EST
Bl D RANK Bl D TOTAL BI
1 902, 301. 00
2 1, 008, 457. 00

BI D SUMMARY

I N RI VERSI DE COUNTY | N AND NEAR
CORONA FROM TEMESCAL CANYON ROAD TO
0.6 KM SOUTH OF ONTARI O AVENUE

RUBBERI ZED ASPHALT CONCRETE OVERLAY

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
10/ 02/ 00
CONTRACT CCDE 'H '
13 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

0 TOTAL NUMBER OF WORKI NG DAYS 30
1, 034, 140. 00 AMOUNT UNDER 131, 839. 00 PERCENT UNDER EST 12. 75
DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
2 R J NOBLE COVPANY 714 637-1550 CC PREF CLAI MED
00782908
P O BOX 620 FAX 714 637-6321
ORANGE CA 92856
1 SILVI A CONSTRUCTI ON | NC 909 481-8118 CC PREF CLAI MED

9007 CENTER AVENUE
RANCHO CUCAMONGA CA 91730

00568194

FAX 909 481-8122

3. 0%



08- 496404 Bl D245

08-RI V-15-3 PAGE 2
09/ 28/ 00 10/ 02/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALERT BARRI CADE TRAFFI C CONTRCL

753 WNINTH STREET UNIT C

SAN JACI NTO CA 92583

SUDHAKAR COVPANY | NC STRI Pl NG
1450 FI TZGERALD

RI ALTO CA 92376



08- 496404
08-RI V-15-3
09/ 28/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3

10/ 02/ 00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A F A CONSTRUCTI ON | NC
FRESNO CA
SUDHAKAR COVPANY | NC
RI ALTO CA

SI GNS AND TRAFFI C CONTROL

STRI PI NG



08- 496404 Bl D245

08-RIV-15-3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 28/ 00 10/ 02/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 6, 000. 00* 6, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 107, 000. 00* 107, 000. 00
3 (S) 120200 FLASHI NG BEACON ( PORTABLE) EA 6 760. 00 4, 560. 00
4 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 2, 100. 00 4, 200. 00
5 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 150 2.10 2, 415. 00
6 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2, 700 7.70 20, 790. 00
7 390206 RUBBERI ZED ASPHALT CONCRETE (TYPE © TONN 13, 800 52. 00 717, 600. 00
8 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 105 1.00 105. 00
9 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 32, 600 .43 14, 018. 00
10 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 500 2.35 3, 525. 00
11 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 8, 000 .42 3, 360. 00
12 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 8, 800 1.10 9, 680. 00
13 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 480 2. 60 9, 048. 00

TOTAL 902, 301. 00



| TEM

O©oOoO~NOOULA, WN P

08- 496404
08-RI V-15-3
09/ 28/ 00
SECOND
BI D AMOUNT
15, 500. 00* 15500. 00
44, 000. 00* 44000. 00
750. 00 4500. 00
13, 500. 00 27000. 00
2.10 2415. 00
2.40 6480. 00
63. 00 869400. 00
1.00 105. 00
.43 14018. 00
2.35 3525. 00
. 425 3400. 00
1.05 9240. 00
2.55 8874. 00
1, 008, 457. 00

SUMMARY

OF

REMAI

N

N G

B

DDERS

Bl D245
PAGE 5
10/ 02/ 00



